BANGALORE MAHANAGARA PALIKE

No EE/DD/W.O/134/2020-21

Office of the Executive Engineer
Dasarahalli Division
MEI Layout.Hesaragatta main road,
Bangalore.560073
Date: 20.11.2020

19-0

WORK ORDER

To
M/s. M.S.VConstruction Company,
Sri. M.S.Venkatesh, No. 163,
5th Cross, 2nd Main Road,
prakash Nagara, Bangalore 560021.

****

Name of Work: **Construction of Anganavadi Building at Govt. Higher Primary School premises Bhuvaneswari nagar and Reconstruction and improvement of roads and CC drain at 7th main 11th cross surroundings 11th A cross road. Bhuvaneswari nagara and 3rd. 4th. 7th main road of MEI layout and MEI layout new Extn main road and cross in ward and no 14. Package no DZ 2017-18(1) 4 works**

Est Cost: 110.00Lakhs Indent No: 30140

Job Code: 014-18-000069 PCode-3516

Administrative Approval: EE /DD/AS/627, 621, 626/2017-18, Dt: 19.12.2017.

Technical Sanction: CE/DZ/TS/374, 369, 373/2017-18,Date: 20.12.2017.

Tender Notification No& Date: No: BBMP/EE/DD/Ten/08/2018-19, Date: 01.03.2018.

-:-:-

By Virtue of having executed agreement and the same has been accepted by the Executive Engineer for the work mentioned in subject, for the approved price of Rs. 1,12,08,607.20/- Rupees One Crore Twelve Lakhs Eight Thousand Six Hundred and seven Only) (Which is +5.00% Above to SR-2018-19 + 12% GST Additional Add. you are hereby instructed to proceed for execution of the said work as per enclosed BOQ in accordance with agreement, prevailing standard norms and Specifications in consultation with the Concerned ward Assistant Executive Engineer, and complete the work as per agreement within 180 days from the date of issue of this work order

Executive Engineer
Dasarahalli Division,
BruhatBangaloreMahanagaraPalike

Copy to:

1. The Zonal Commissioner BBMP Dasarahalli Zone for favour of kind information.
2. The Joint Commissioner BBMP Dasarahalli Zone for favour of kind information.
3. The Chief Engineer BBMP Dasarahalli Zone for favour of kind information.
4. A E E (Shettyhalli,T.Dasarahalli,PIA/Hegganahalli sub division) along with Schedule "B" for necessary action
5. The Necessary work bills should be accompanied along with photographs, Test Reports and also submit the progress of works fornightly.
6. Assistant Executive Engineer (V&QC) for information
7. Accounts Superindent (EE-DD) along with Original file for necessary action
8. Office File

...are available on the website / Mobile App ... Mobile App of Stock Holding
2. The onus of checking the legitimacy is on the users of the certificate
3. In case of any discrepancy please inform the Competent Authority.